ADDENDUM NO. 2

TO:

ALL BIDDERS OF RECORD

PROJECT: French Creek Fish Barrier Project

FWP Contract #17-12

DATE: 08/15/17

FROM: J.D. Emmert, Pioneer Technical Services

Acknowledge receipt of this addendum by inserting its number and date in the
Proposal Form and on the Bid Envelope. Failure to do so may subject bidder to
disqualification.

This Addendum forms a part of the Contract Documents. Clarification and/or
responses to questions are below:

ions/Clarifications from Pre-Bid Meeting:

1. CLARIFICATION: Per Section 01010 — General Procedures, Part 1.09, site access is

from the north through a gate off of Big Hole Road approximately 1 mile upstream of
the site. It was discussed during the pre-bid meeting that at the end of the project the
Contractor will need a plan to exit the site from the upstream side before the upstream
side fills with water. Contractors can talk to the downstream landowner about leaving
through private property, or other access requests, but it is the Contractors
responsibility to obtain that permission or plan accordingly?

CLARIFICATION: FWP is currently developing an alternative to the Type A seed mix
provided in the Technical Specifications. This revised seed mix will be provided to the
contractor after project award and a change order will be issued. The revised seed
mix is anticipated to be similar in cost to the seed mix currently provided in the Project
Specifications and to not affect bid prices. This will be coordinated with the contractor
after project award.

QUESTION: Can a different product be used for placing rock anchors than the Hilti
HIT-RE 500 identified in the Technical Specifications?

Response: Per Section 03300 — Cast-in-Place Concrete, Part 2.03.G the resin
shall be Hilti HIT-RE 500 Epoxy or Engineered approved equivalent. Engineer will
review submittals of alternative products to determine if they qualify as “approved
equivalent”.

4. QUESTION: Can the Contractor camp at the site during construction?
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Response: Yes, the Contractor can camp at the site during construction but should
communicate with FWP to ensure there are no concerns or restrictions (i.e. fire
bans) during the time of construction.

QUESTION: What if there is not enough rock onsite or the rock onsite does not meet
the project specifications for riprap? Will a change order be issued? Will the bid
opening be extended to allow more time to evaluate the onsite material?

Response: Per Section 02270 — Stream Channels and Diversions, Part 3.01.A, “it
is the responsibility of the Contractor to verify that the existing rock onsite meets the
project specifications. The Contractor must submit to FWP and receive approval for
use from FWP before using onsite materials. If onsite material does not meet the
project specifications then Contractor shall be responsible for locating suitable
sources of Class Il and Class Il riprap.” If onsite material is not suitable for use a
change order to the contract will not be issued. Also, at this time, there are no plans
to extend the bid opening date. During the pre-bid walkthrough some contractors
expressed concern that there may not be enough large material onsite to meet the
project specifications. If necessary, it would be acceptable to mix onsite material
with imported material to reduce import costs as long as the mixed material meets
project specifications. It would still be the responsibility of the Contractor to verify
that the mixed material meets project specifications.
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